



MILLENNIUM CHALLENGE ACCOUNT MOROCCO

حساب تحدي الألفية المغرب

CONTRACTS AWARD NOTICE

Country: **Morocco**
 City/Locality: **Rabat**
 Funding Agency: **Millennium Challenge Corporation**
 Buyer: **Agence MCA-Morocco**

The following contracts have been awarded during October 2019:

Procurement Reference	Selected Supplier/Consultant	Contract Amount (Excluding VAT and Custom duties)	Contract period	Scope of contract
LCS/EW-14 Lot 1	SOCOTEC MAROC	881 550 MAD	Signed on 16 October 2019 Duration : until 30 June 2022	Technical control offices to accompany MCA-Morocco during studies and works phases, among vocational training centers funded by "Charaka" fund – Lot 1: Training Centers at Fes and Meknes
LCS/EW-14 Lot 2	SOCOTEC MAROC	697 500 MAD	Signed on 16 October 2019 Duration : until 30 June 2022	Technical control offices to accompany MCA-Morocco during studies and works phases, among vocational training centers funded by "Charaka" fund – - Lot 2 – Training Centers at Tanger, Ouezzane/Bellota and Chefchaouen
LCS/EW-14 Lot 3	SOCOTEC MAROC	940 500 MAD	Signed on 16 October 2019 Duration : until 30 June 2022	Technical control offices to accompany MCA-Morocco during studies and works phases, among vocational training centers funded by "Charaka" fund – Lot 3: Training centers at Oujda, Casablanca, Beni mellal and Had Soualem
LCS/EW-14 Lot 4	SOCOTEC MAROC	549 000 MAD	Signed on 16 October 2019 Duration: until 30 June 2022	Technical control offices to accompany MCA-Morocco during studies and works phases, among vocational training centers funded by "Charaka" fund – Lot 4: Training Center at Ouarzazate and Casablanca
SH/PP-24	SUPER-AUTO Distribution	345 570,83 MAD (including registration fee: 13 305 MAD)	Signed on 17 October 2019 Duration: 3 weeks	4 x 4 vehicle acquisition

Procurement Reference	Selected Supplier/Consultant	Contract Amount (Excluding VAT and Custom duties)	Contract period	Scope of contract
CB/ES-12-A	DIDALI Sarl AU	38 785 573,7 MAD	Signed on 28 October 2019 Delivery: Until 30 June 2022	Acquisition, supply and installation of IT equipment for secondary schools as part of the MIAES (Secondary Education) component
SH/PP-67	WINTEK Sarl	34 620 MAD	Signed on 29 October 2019 Delivery: 6 weeks	Acquisition of computer equipment and accessories
QBS/IDIQ/LI-10 Lot 1	Conseil Ingénierie et Développement (CID)	Based on maximum fixed rates	Signed on 31 October 2019 Contract duration: until 30 June 2022	Indefinite Delivery Indefinite Quantity Contract for Consultant services for the Project Management of INFRA/PES/GSI FONZID LOT 1: Design and following up infrastructure works
QBS/IDIQ/LI-10 Lot 2	Conseil Ingénierie et Développement (CID)	Based on maximum fixed rates	Signed on 31 October 2019 Contract duration: until 30 June 2022	Indefinite Delivery Indefinite Quantity Contract for Consultant services for the Project Management of INFRA/PES/GSI FONZID LOT 2: Design and following up ENVIRONNEMENT, SOCIAL ET GENDER (ESP/GSI)
QBS/IDIQ/LI-10 Lot 1	NOVEC	Based on maximum fixed rates	Signed on 31 October 2019 Contract duration: until 30 June 2022	Indefinite Delivery Indefinite Quantity Contract for Consultant services for the Project Management of INFRA/PES/GSI FONZID LOT 1: Design and following up infrastructure works